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GOVERNMENT OF PAKISTAN 

 
INTEGRATED FLOOD RESILIENCE AND ADAPTATION PROJECT (IFRAP) 

 
Terms of Reference and Scope of Services 

 
Consulting Services – Social Safeguards Specialist 
(Housing and Reconstruction Unit/Project Implementation Unit (PIU))  

under Project Component iii- Resilient Housing Reconstruction and Restoration 
 

 
 
1. Background 
Balochistan has been disproportionately affected by the 2022 floods. The floods have exacerbated 
the socio-economic challenges in the province, pushing the multidimensional poverty rate to 81.1 
percent from 70.2 percent. Agriculture, the backbone of Balochistan’s economy, is the hardest-hit 
sector is agriculture.  Agriculture makes up 52 percent of the provincial GDP and 67 percent of 
the labor force. The floods caused over 500,000 livestock casualties (63 percent of the national 
total), amounting to production losses of PKR 79,619 million. Livestock losses have negatively 
impacted livelihoods (70 percent of households depend on livestock for their livelihoods and 
income).  In addition, the harvest failure due to the floods during the “Kharif” season resulted in 
production losses amounting to nearly US$2 billion, compromising livelihoods and food security. 
Since June, pre-flood flood commodity prices have significantly increased, with Balochistan 
reporting the country’s highest food insecurity at 23.4 percent. The damage to 586 primary health 
facilities in Balochistan (305 fully damaged, 282 partial) has further disrupted essential health 
services. As a result, the province currently has the highest proportion of people (59 percent) who 
lack access to health facilities. In addition, a multisectoral rapid needs assessment (RNA) 
conducted in 515 villages across ten districts of Balochistan found that approximately 2,000 
classrooms have been damaged and destroyed, the recovery of which will cost over PKR 24.4 
million. 
 
Balochistan experienced widespread damage to critical infrastructures, especially housing, 
transport and communications, WASH, and community-level facilities. Specifically, the floods 
have caused damage to more than 190,000 housing units across the province, including close to 
69,000 units destroyed and more than 120,000 partially damaged. Infrastructure damage has 
caused the temporary isolation of most of Balochistan, with 2,222km of roads and 43 bridges 
damaged, impeding people's ability to access healthcare, food markets, and other vital services and 
restricting the delivery of aid to people who need it. Across the province, 456 flood 
protection/irrigation schemes were partially damaged or destroyed, including 367 water supply 
and 89 sanitation schemes. 
 
Overall, the National PDNA report prepared by Ministry of Planning, Development and Special 
Initiatives (MoPDSI) in close coordination with all provinces indicates that Balochistan requires 
PKR 491 billion (US$2.3 billion) for recovery and reconstruction over the next 5 to 7 years.   This 
estimate does not include investments to strengthen Balochistan’s overall resilience to future 
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climate shocks. The Post Disaster Needs Assessment (PDNA) and Resilient Recovery, 
Rehabilitation, and Reconstruction Framework (4RF) suggest that cross-sector recovery requires 
both short- and medium-term reconstruction and rehabilitation as well as long-term critical reforms 
to address resilience and to build back better. Against this backdrop, the GoP has requested the 
World Bank to urgently support the immediate needs of Balochistan for flood recovery and 
reconstruction in core socioeconomic sectors to help restore livelihoods and essential services, 
including housing, WASH, transport, agriculture, and irrigation, while building a foundation for 
long-term flood resilience through strengthening institutions and information (including hydromet 
and early warning capacities) through the Integrated Flood Resilience And Adaptation Project 
(IFRAP). The project scope consists of five components. These are (i) community 
infrastructure rehabilitation; (ii) strengthening hydromet and climate services; (iii) resilient 
housing reconstruction and restoration; (iv) livelihoods support and watershed management; and 
(v) project management, technical assistance, and institutional strengthening.  The project also 
includes a contingency emergency response component (CERC) to allow flexibility to reallocate 
funds in case of an eligible emergency during project implementation. 

2. Specific Tasks and Responsibilities 
The Social Safeguards Specialist will directly report to Project Director of the Federal Project 
Management Unit (FPMU) & Housing Reconstruction Unit (HRU) but will very keep close liaison 
with Project Supervision and Implementation Assistance Consultants and Project Directors 
heading the Project Implementing Units (PIU) for Balochistan Integrated Water Resources 
Management and Development Project and Balochistan Livelihood and Entrepreneurship Project. 
The responsibilities will include but not be limited to: 
 
 

• Provide overall support and guidance to the Project teams (PMU and PIUs) on social issues 
related to project implementation especially on social safeguards required by the World 
Bank. 

• Provide guidance on the social safeguard documents as per World Bank Standards to 
address any adverse social issues such as loss of private land or any permanent asset, loss 
of any sources of livelihood, loss of any community owned sources, gender issues etc.  

• Review work plans and implementation schedules for all social safeguard activities within 
the project components. 

• Review baselines assessments, socio-economic surveys, preparation of screening reports 
and selection of supportive communities for inclusion in the Project in collaboration with 
PSIAC and line departments’ staff and maintain regular liaison with all stake holders.   

• Provide oversight on land acquisition and involuntary resettlement activities in project 
schemes under implementation. 

• Conduct in house training for the Project (& district) staff in project implementation 
methodology, social mobilization and project awareness campaigns. 

• Contribute to periodic updating of Project Operations Manual (POM) in respect of social 
development, and monitoring & evaluation outcomes. 

• Contribute to periodic progress, planning reports and social impacts mitigation monitoring 
reports. 
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• Provide guidance and involve in addressing grievance/s from social development issue/s 
and participate in conflict resolution. 

• Provide support in developing communication strategy and communication plan to 
disseminate project and social development information through active stakeholders 
engagements. 

• Develop indicators for monitoring of social safeguard documents. Monitor and develop 
potential collaboration with specific key stakeholders such as agencies dealing with 
cultural, religious, gender and tribal issues. 

• Any other task assigned by the Project Director relevant to project activities.  

3. Qualification and Experience 

• Master’s degree (minimum sixteen years of education) in Sociology, Anthropology, , Rural 
Development or any other relevant field  

• 07 years of post-qualification relevant working experience. 
• Experience in community driven development projects  
• Familiarity with and proven experience of employing international best practices and 

policies of social safeguard policies  
• Eexperience in working conditions similar to Balochistan and knowledge of local 

languages will be added an advantages.   

4. Time Frame of Consultancy & Location of Assignment: 
The services of the Consultant are expected to be required for a period of 39 months Contract 
continuity will be based on the satisfactory performance of the consultant, The consultant to be 
based in Quetta and assignment will require frequently travel to various districts of Balochistan. 
  
5. Selection Process 
Consultants will be selected in accordance with the procedures set out Consultants will be selected 
in accordance with the procedures set out in “The World Bank Procurement Regulations for IPF 
Borrowers”, November 2020 


